# Quotation #13009014 for MOC-PWRI Upgrade

May 7, 2013

Far East Controls is pleased to quote the following services for the MOC-PWRI Actuator and System Upgrade to the Shaking Table at PWRI, Tsukuba City, Japan.

This work shall require multiple trips spanning several months. To accommodate costs for travel, this quotation shall show the travel cost for one (1) trip, knowing full well that the estimate is actually for 3-5 trips. The work period is to cover 10 weeks, 5 days/week and 10 hour days. Labor and per diem is quoted for this period.

## I. Labor

For the pre-installation preparation work, the Labor Charge for working in the Philippines is **$ 30.00/hour**. It is expected that this work can take 100 hours total for the project.

**Total** **$ 3,000.00**

For a 10-hour day on-site, the Labor Charge shall be **$850.00/day**. For a 5-day workweek, the week rate is **$4,250.00**. Labor total for the 6-weeks on-site work for the duration of the contract:

**Total** **$ 25,500.00**

## II. Per Diem

Per Diem shall be charged at the standard rate of **$75/day**. This charge applies to time at the site city as well as travel days. Usually, there will be 2 day's per diem added per trip for travel days.

2 trips of 3 weeks each = 46 days **Total** **$ 3,450.00**

## III. Hotel and Airfare

Hotel charges should run about **$125/day** for the usual Okura Frontier Tsukuba Hotel used for prior visits to Tsukuba City.

2 Trips = 42 days **Total** **$ 5,250.00**

Airfare should be about **$1,000/trip**.

2 Trips **Total** **$ 2,000.00**

# Quotation #13009014 for MOC-PWRI Upgrade

May 7, 2013

## IV. Leyte-Cebu Travel

The ferry to/from Leyte to Cebu will be $75.00. The hotel in Cebu for 1 day on each end of the trip will be $155.00. The total for this section should be **$230.00/trip.**

| | |
|---|---|
| 2 Trips | **$ 460.00** |

## V. Totals

| | |
|---|---|
| **Pre-Trip Labor** | **$ 3,000.00** |
| **On-site Labor** | **$ 25,500.00** |
| **Per Diem** | **$ 3,450.00** |
| **Hotel** | **$ 5,250.00** |
| **Airfare** | **$ 2,000.00** |
| **Leyte-Cebu** | **$ 460.00** |

**Pre-Trip+2 Trips Total $ 39,660.00**

**Terms and conditions are normal as exercised by the Professional Services Agreement. Net 15 days after invoice.**

**Rodney L. Larson**

Rodney L. Larson

Digitally signed by RodneySignature
DN: cn=RodneySignature, o=FEC, ou, email=rodlarson100@yahoo.com, c=US
Date: 2013.05.07 03:12:08 -05'00'

**Far East Controls LLC**