Quotation #13009014 for MOC-PWRI Upgrade
May 7, 2013

Far East Controls is pleased to quote the following services for the MOC-PWRI

Actuator and System Upgrade to the Shaking Table at PWRI, Tsukuba City, Japan.

This work shall require multiple trips spanning several months. To accommodate

costs for travel, this quotation shall show the travel cost for one (1) trip, knowing full
well that the estimate is actually for 3-5 trips. The work period is to cover 10 weeks, 5
days/week and 10 hour days. Labor and per diem is quoted for this period.

Labor
For the pre-installation preparation work, the Labor Charge for working in the
Philippines is $ 30.00/hour. It is expected that this work can take 100 hours total
for the project.

Total $3,000.00

For a 10-hour day on-site, the Labor Charge shall be $850.00/day. For a 5-day
workweek, the week rate is $4,250.00. Labor total for the 9-weeks on-site work
for the duration of the contract:

Total $ 38,250.00

Per Diem
Per Diem shall be charged at the standard rate of $75/day. This charge applies to
time at the site city as well as travel days. Usually, there will be 2 day’s per diem
added per trip for travel days.

1 trips of 9 weeks = 65 days Total $4,875.00

Hotel and Airfare

Hotel charges should run about $125/day for the usual Okura Frontier Tsukuba
Hotel used for prior visits to Tsukuba City.

1 Trip = 63 days Total $7,875.00

Airfare should be about $1,000/trip.

1 Trip Total $1,000.00
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IV.  Leyte-Cebu Travel

The ferry to/from Leyte to Cebu will be $75.00. The hotel in Cebu for 1 day on
each end of the trip will be $155.00. The total for this section should be
$230.00/trip.
1 Trip $_ 230.00
V. Totals

Pre-Trip Labor $ 3,000.00

On-site Labor $ 38,250.00
Per Diem $ 4,875.00
Hotel $ 7,875.00
Airfare $ 1,000.00
Leyte-Cebu $ 230.00

Pre-Trip+2 Trips Total $ 55,230.00

Terms and conditions are normal as exercised by the Professional Services
Agreement. Net 15 days after invoice.

Rodney L. Larson
ﬁb&l%g L larson

Far East Controls LLC
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