

Fixed Price Quotation 17005005

December 21, 2017

Far East Controls LLC

Isagani

Maasin City

Philippines

I. 5 Day Service for NCREE North Lab Shaking Table Checkout

Work 5 days from start on Monday, January 8, 2018 through Friday, January 12, 2018 on the NCREE North Lab Shaking Table Hardware and Software Checkout. This includes charges for all preparatory work on this project. This fee does include the addition of one more day, Saturday, January 13, if time becomes too short to finish the required work in 5 days. This fee does include 6 days of per diem charges of \$75/day.

Labor at \$ 680/day x 5	\$ 3,400.00 USD
Per Diem at \$75/day x 6	<u>\$ 450.00 USD</u>
	\$ 3,850.00 USD

II. Expenses

The expected expenses for this work for travel include the following:
(Estimated expenses are indicated by * next to dollar value)

1. Travel to/from Maasin, South Leyte and Cebu City \$ 120.00 USD*
(This includes ferry charges, car hires, and hotels)
2. Airfare to/from Cebu, Philippines to Taipei, Taiwan \$ 399.66 USD
(Airfare already purchased)
3. Hotel charges in Taipei and Taoyuan Airport \$ 1,285.00 USD*
(From Sinodynamics reservations- 8 nights in Taipei)
(and 1 night at Taoyuan Airport)

Total Expenses Estimate \$ 1,804.66 USD*

Actual receipts for expenses shall be provided with the invoice for this project.

This quotation shall apply for a period of 30 days from the date of this quotation. Invoices shall be prepared after work has been completed. Payments for work completed shall be due 30 days after invoiced. Remittances shall be made to a Philippine bank account to be specified at the time of invoice.

RodneyLLarson

Digitally signed by RodneyLLarson
DN: cn=RodneyLLarson, o=FarEast Controls, ou,
email=rodllarson100@yahoo.com, c=US
Date: 2017.12.22 00:19:57 -06'00'

Rodney L. Larson
Far East Controls LLC